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KEY NOTES

1. SUGGESTED ENTRY POINT FOR INSTALLATION AND REMOVAL OF BOILER ROOM EQUIPMENT.

2. SEE A030 (SITE PLAN) AND STRUCTURAL DRAWINGS FOR WORK AT AREA WAY.

3. REMOVE, EXISTING BOILERS AND EQUIPMENT PIPING, BRIDGING AND MISCELANEOUS EQUIPMENT
AS PER MECHANICAL TRADE —~ SUPPORT/PROTECT ITEMS TO REMAIN.

4. PROVIDE AND INSTALL 2 NEW BOILERS, CHEMICAL FEED, BOILER FEED AND VACUUM PUMP AS
PER MECHANICAL TRADE.

5. REMOVE EXISTG. EQUIPMENT AND EQUIPMENT PADS. PROVIDE 1'-0" 4 NEW CONC. FILL @
BOILER PIT, FUEL OIL TANK & TANK ROOM. SEE STRUCTURAL DWGS. REPAIR (FILL AND

. SMOOTH) CONCRETE FLOOR WITH STRUCTURAL REPAIR COMPOUND (AS PER SPECS) AT
REMOVED CONCRETE PADS.

6. INSTALL NEW CONCRETE BOILER AND EQUIPMENT PADS AS PER STRUCTURAL TRADE AND AS
RECOMMENDED BY BOILER MANUFACTURER. FINAL LOCATIONS AND DIMENSIONS TO BE
CO—ORDINATED WITH MECHANICAL MANUFACTURER.

7. PAINT ENTIRE BOILER ROOM OPEN CELLAR AREA, GAS METER ROOM AND FORMER OIL TANK
ROOM WALLS, FLOORS AND CEILINGS (SEE SPECS FOR PAINT) — COLOR AS PER CUSTODIAN.

8. PROVIDE LADDER AND PLATFORM AS PER OSHA APPROVED CODE. SEE STRUCTURAL DRAWINGS.
- EXTEND THE PLATFORM & RAILING TO SAFETY VALVE. SUPPORT ENTIRE PLATFORM AS PER
STRUCTURAL TRADE. PROVIDE SHOP DRAWINGS AFTER THE BOILER SUBMISSIONS HAVE BEEN
- APPROVED. LOCATION AS PER STRUCTURAL TRADE ~ FIELD COORDINATE.

9. PROVIDE AND INSTALL NEW GAS METER EQUIPMENT AS PER PLUMBING TRADE AND CONCRETE
PADS AS PER STRUCTURAL TRADE. PROVIDE LAYOUT FOR APPROVAL PRIOR TO INSTALLATION.

10. NEW GAS ENTRY AS PER PLUMBING TRADE, CO-ORDINATE WITH UTILLITY AND PLUMBING TRADE
FOR EXACT LOCATION AND HEIGHT. SEE SITE PLAN ON A030.

1.

12.

13.

14.

15.

16.

17.

18.

19.

. SCRAPE EXISTING PAINT OFF FROM SURFACE OF THE. WALL; PREPARE SURFACE FOR NEW

NOTE: ALL EXISTING AND NEW PIPE PENETRATIONS AT ALL RATED WALLS (INCLUDING 20

ALL  WALLS AT NEWLY DESIGNATED RATED SPACE) MUST BE FIRE SEALED AS PER FINISH. SEE SPEC. SECTION 09900, LEAVE BOTTOM 3 COARSES—BARE (NO NEW FINISH).

SPECS. SEE DETAILS ON ‘MECH. DRAWINGS

NEW DRAIN. SEE PLUMBING 2; :g: S:Ez

NEW SIGN ON WALL ADJACENT TO NEW DOOR AT GAS METER RM TO READ "GAS METER 93. NOT USED

RM —NO STORAGE PERMITTED". SEE SPEC FOR SIGNAGE. .

INSTALL NEW 3'-0" X 7'-0" (3) HOUR FIRE RATED DOOR (D1) IN NEW WALL WITH NEW 24. NOT USED

BOND BEAM LINTEL AS PER STRUCTURAL TRADE. FOR DOOR DETAIL SEE DWG. A036 95. NOT USED.

CUT SECTION OF EXISTING FENCE AND INSTALL NEW FENCE AS REQUIRED AND SHOWN.

WELD. GRIND. AND PAINT 45 PER_SPECS 2: ::ovsos AND IINS:ALL :EW ZAcuuu PUMP AS PER MECHANICAL TRADE.

REMOVE EXISTING RAILING FOR ACCES TO PIT, INSTALL NEW CONTINUOUS RAILING WITH  PROVIOE AND INSTALL NEW CHEMICAL FEED AS PER MECHANICAL TRADE.

POSTS (SURFACE MOUNTED, OSHA REGULATION) SEE ARCHITECTURAL DETAILS, MEP & 28. PROVIDE AND INSTALL NEW BOILER FEED AS PER MECHANICAL TRADE.

PAINT AS PER SPECS. PAD AS SHOWN,

REMOVE EXISTING OIL TANKS AND EQUIPMENT IN EXISTING OIL TANK ROOMS. SEE MEP AND ,

STRUCTURAL DWGS FOR ADDITIONAL INFO. 30. NEW TEMPORARY HOT WATER HEATER AS PER PLUMBING TRADE.

TAKE CARE TO KEEP THE EXISTING CONCRETE STEPS. MODIFY BY REMOVING 1 RISER, cur 31. NOT USED

BACK RAILING. SEE ARCHITECTURAL DETALS, MEP AND STRUCTURAL DRAWINGS FOR o \oo\cr

ADDITIONAL INFO. : : :

EXISTING CHIMNEY TO REMAIN. REMOVE EXISTING BRICK AND FIRE BRICK IN SAW TOOTH 33. NEW SUMP PUMP TO BE PROVIDED - SEE PLUMB. TRADE.

PATTERN 70 ALLOW FOR INSTALLATION OF NEW CHIMNEY UNER AS REQURED AND 34 peyove PORTION OF THE CMU WALLS AND DOOR UP TO SLAB ABOVE. PATCH &

INDICATED BY MECHANICAL AND STRUCTURAL TRADES. CLOSE UP OPENING WITH NEW BRICK PREPARE FOR NEW PAINT FINISH AT ADJACENT SURFACE WHERE WALL WAS REMOVED

TO MATCH EXISTING (BOTH FIRE BRICK AND FACE BRICK). : '
35, REMOVE EXISTING DOOR AND LADDER CLOSE EXISTING OPENING WITH FIRE

RATED WALL CONSTRUCTION. SEE DETAIL 3 OF DWG A036.00

NOTE: Drawing may be printed at reduced scale

T IS A VIOLATION OF THE STATE EDUCATION LAW SECTION 7209 (2) FOR ANY PERSON TO
ALTER AN TTEM IN ANY WAY UNLESS SUCH PERSON IS ACTING UNDER THE DIRECTION OF A
LICENSED PROFESSIONAL ENGINEER, AND THE ENGINEER STAMPS SUCH CHANGES
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